

BID TABULATION

PROJECT: Wake County Fire Station Improvements
CONTRACT: Single Prime

DATE: May 19, 2009
TIME: 2:00 p.m.

CONTRACTOR	LICENSE NO.	ADDENDA	MBE DOCUMENTS	BID BOND	BASE BID	Alternate 1 (Deduct)	Alternate 2 (Deduct)	Alternate 3 (Deduct)	Alternate 4 (Deduct)	Alternate 5 (Deduct)	Alternate 6 (Deduct)
J.D. Beam, Inc. 1815-100 Tillery Place Raleigh, NC 27604	14167	1,2,3	Yes	Yes	\$2,460,256.00	(\$532,606.00)	(\$421,127.00)	(\$508,212.00)	(\$306,984.00)	(\$253,430.00)	(\$437,898.00)
H. G. Reynolds Co., Inc. PO Box 209 Henderson, NC 27536	14149	1,2,3	Yes	Yes	\$2,530,000.00	(\$510,000.00)	(\$419,000.00)	(\$482,000.00)	(\$230,000.00)	(\$250,000.00)	(\$400,000.00)
Centurion Const. Co., Inc. PO Box 90907 Raleigh, NC 27675	12332	1,2,3	Yes	Yes	\$2,539,700.00	(\$498,000.00)	(\$455,000.00)	(\$489,000.00)	(\$320,500.00)	(\$319,000.00)	(\$424,000.00)
Scotia Construction, Inc. 956 W. Chatham St. Cary, NC 27511	6481	1,2,3	Yes	Yes	\$2,800,000.00	(\$370,000.00)	(\$370,000.00)	(\$360,000.00)	(\$250,000.00)	(\$200,000.00)	(\$390,000.00)
Poythress Commercial Contractors 224 Towerview Ct, Cary, NC 27513	30760-UL	1,2,3	Yes	Yes	WITHDREW BID PER G.S. §143-129.1						
					\$2,109,000.00	(\$440,625.00)	(\$376,121.00)	(\$407,228.00)	(\$108,445.00)	(\$135,487.00)	(\$317,967.00)

This is to certify that the bids tabulated herein were publicly opened and read on the 19th day of May, 2009 in Room 926, 9th Floor of the Wake County Office Building, 336 Fayetteville Street Mall, Raleigh, NC, and that all said bids were accompanied by certified checks or bidder's bond except as otherwise noted.


Phillip D. Stout
Director, Facilities Design & Construction

ARCHITECT: Cherry Huffman Architects

Key to Alternates	
Alternate #1	Deduct Fairview Fire Station No. 34-2
Alternate #2	Deduct New Hope Fire Station No. 31-2
Alternate #3	Deduct Stony Hill Fire Station No. 39-2
Alternate #4	Deduct Bayleaf Fire Station No. 36-2
Alternate #5	Deduct Swift Creek Fire Station No. 27-1
Alternate #6	Deduct Fairview Fire Station No. 20-1